2/21/2012

ENGINEER'S ESTIMATE

COLLEGE HEIGHTS BLVD. RSTP
FROM FRANKLIN AVE. TO JAVIS AVE
ITEM ITEM UNIT OF | ESTIMATED PRICE TOTAL
NO. CODE MEASURE| QUANTITY PER UNIT PRICE
1 |Bonds and Insurance L.S. 1 $ 15,000.00 | $ 15,000.00
2 |Mobilization / Demobilization L.S. 1 $ 7,500.00 | $ 7,500.00
3 |Cold Plane & Remove Existing Asphalt Concrete S.Y. 29789 $ 2701 $ 80,430.00
4 |Clearing, Grubbing, Sawcut, & Site Demolition L.S. 1 $ 30,000.00 | $ 30,000.00
5 |Grading & Compaction Cut/Fill and Haul Excess material L.S. 1 $ 75,000.00 | $ 75,000.00
6 |3" Type B Hot Mix Asphalt Concrete TON 5127 $ 85.00 | $ 435,831.00
7__|AC Joint Treatment Per Plans L.S. 1 $ 10,000.00 | $ 10,000.00
8 |Retrofit Curb Ramp per Plans EA. 8 $ 2,500.00 | $ 20,000.00
9 |[8" Type "A" AC Dike L.F. 2482 $ 6.00 | $ 14,892.00
10 [8" Type "D" AC Dike L.F. 63 $ 8.00 | $ 504.00
11 [Adjust Sewer Manhole to Grade EA. 23 $ 750.00 | $ 17,250.00
12 [Install Street Sign Per Plans EA. 49 $ 400.00 | $ 19,600.00
13 [Striping and Markings Per Plans L.S. 1 $ 20,000.00 | $ 20,000.00
14 [Traffic Control / Construction Area Signs L.S. 1 $ 15,000.00 | $ 15,000.00
15 [Quality Control Program L.S. 1 $ 10,000.00 | $ 10,000.00
16 |Construction Survey / Staking / Record Drawings L.S. 1 $ 12,000.00 | $ 12,000.00
17 |Stormwater Prevention Plan and Implementation L.S. 1 $ 5,000.00 | $ 5,000.00
18 |Desert Tortoise Training / Pre-Construction Surveys L.S. 1 $ 6,000.00 | $ 6,000.00
19 [Site Watering / Dust Control L.S. 1 $ 6,000.00 | $ 6,000.00
20 [Site Clean-Up L.S. 1 $ 7,500.00 | $ 7,500.00

Subtotal:| $  807,507.00 |
Contingency (10%): $ 80,750.00
$
$

Construction Contract Total: 888,257.00
Construction Engineering (15%): 121,126.00

Total Construction Estimate:| $1,009,383.00 |

Total FTIP Construction Budget $ 1,018,779.00
Federal RSTP Funds (88.53%) $ 893,606.00
Local Matching Funds (11.47%) $ 115,777.00
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